800 Cushman Street Fairbanks, AK 99701



Telephone (907)459-6747 Fax (907)452-5913

## D STREET EXTENSION PROJECT ITB-19-16

## **ADDENDUM NO. 3**

August 30, 2019

**Invitation for Bid No.:** 

ITB-19-16

**Opening Date and Time:** 

2:00 P.M., September 9, 2019

The following changes, clarifications, and or additions are hereby made to the D Street Extension Project ITB-19-16.

## Pen and Ink Changes to the Plans:

- The existing underground fiber optic that is shown on the plans, Sheet F02, at STA: 18+81.18, OFF: 68.86'LT does not terminate as shown. The underground fiber optic continues east across the existing gravel road, located approximately 25 feet from edge of roadway along Lazelle Road. Depth is unknown. The existing underground fiber optic has been staked in the field.

This amendment must be acknowledged by manually signing this amendment sheet and submitting it with the sealed bid documents.

All other terms, conditions, and specifications of the original Invitation for Bid remain unchanged.

Robert H. Pristash, P.E.  City Engineer	
ACKNOWLEDGMENT	
Signature	Date
Company Name	