

CITY OF FAIRBANKS PURCHASING DEPARTMENT



**TABULATION OF BIDS**

BID DESCRIPTION  
FTC STAIRWELL REPLACEMENT

BID NUMBER: **21-03** DATE TABULATION SENT: **4/15/2021**  
 BID DUE DATE: **4/14/2021**

SHEET **1** OF **1**

RECOMMEND: **Richard Stanton Construction**

|  |  |  |                                |
|--|--|--|--------------------------------|
| REASON: <b>Apparent Low and Responsive Bidder Per Specifications</b> |  | VENDOR: <b>ALCAN BUILDERS, INC.</b>        | RICHARD STANTON CONST.         |
| PREPARED BY: <b>C. Rowlett</b>                                       |  | ADDRESS: <b>3009 INTERNATIONAL ST. FBK</b> | <b>480 UNIVERSITY AVE, FBK</b> |
| APPR. ENGRG/PURCH. DATE: <b>4/15/2021</b>                            |  | CONTACT: <b>JEFF ALLING</b>                | <b>ROODNEY STANTON</b>         |
|  |  | F.O.B.                                     | <b>FBKS</b>                    |
|  |  | PHONE: <b>907-456-1383</b>                 | <b>907-451-7437</b>            |
|  |  | FAX  |                                |
|  |  | EMAIL                                      |                                |
|  |  | TERMS                                      |                                |
|  |  | DELIVERY/DAYS ARO:                         |                                |

| ITEM NO            | DESCRIPTION                               | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
|--------------------|---|------------|-------------|------------|-------------|------------|-------------|------------|-------------|
| 202.0001-1         | Removal of Structures and Obstructions    | 75,030.00  | 75,030.00   | 86,000.00  | 86,000.00   |            |             |            |             |
| 504.001.1          | West Stairwell Painted, Complete          | 92,000.00  | 92,000.00   | 60,000.00  | 60,000.00   |            |             |            |             |
| 504.001.2          | East Stairwell Painted, Complete          | 176,083.00 | 176,083.00  | 116,000.00 | 116,000.00  |            |             |            |             |
| 640.001.1          | Mobilization and Demobilization           | 41,820.00  | 41,820.00   | 27,240.00  | 27,240.00   |            |             |            |             |
| <b>ALTERNATE 1</b> |   |            |             |            |             |            |             |            |             |
| 504.0001.1A1       | West Stairwell Galvanized, Deduct Painted | 6,150.00   | 6,150.00    | 8,600.00   | 8,600.00    |            |             |            |             |
| 504.0001.2A1       | East Stairwell Galvanized, Deduct Painted | 37,392.00  | 37,392.00   | 17,200.00  | 17,200.00   |            |             |            |             |
| <b>ALTERNATE 2</b> |   |            |             |            |             |            |             |            |             |
| 660.0015.1A2       | West Stairwell Lighting Complete          | 6,254.00   | 6,254.00    | 2,900.00   | 2,900.00    |            |             |            |             |
| 660.0016.1A2       | East Stairwell Lighting Complete          | 12,090.00  | 12,090.00   | 5,800.00   | 5,800.00    |            |             |            |             |
| TOTAL PRICE:       |   | 446,819.00 |             | 323,740.00 |             | 0.00       |             | 0.00       |             |
| LOCAL PREFERENCE:  |   |            |             |            |             | 0%         |             | -          |             |
| DISCOUNT:          |   | -          |             | -          |             | -          |             | -          |             |
| NET PRICE          |   | 446,819.00 |             | 323,740.00 |             | 0.00       |             | 0.00       |             |