



800 Cushman Street  
Fairbanks, AK 99701

Phone (907) 459-6779  
Fax (907) 459-6731

REGIONAL FIRE TRAINING CENTER PFAS  
GROUNDWATER CHARACTERIZATION PHASE TWO

RFP 21-13

**ADDENDUM NO. 1**

June 15, 2021

Request for Proposal No.: RFP 21-13  
Opening Date and Time: 2:00 PM, June 18, 2021

The following changes, clarifications, and or additions are hereby made to the Regional Fire Training Center PFAS Groundwater Characterization Phase Two, RFP 21-13.

**Changes to the specifications:**

- Delay the Bid Due Date and the Bid Opening to Tuesday, June 22, 2021 @ 2:00 PM

**Questions and Answers:**

1. **Would the city allow resumes to be excluded from the three-page limit stated in the proposal?**

Yes

2. **What is the preferred timeline for the Updated Work Plan for 2023 site characterization?**

We would like to have the completed deliverable within 3 months of contract award.

3. **Could this contract be extended to implement the 2023 site characterization Work Plan? If so, does the cost need to be less than the cost for the initial scope of services?**

Depending on the costs associated with the implementation of said work, the city must follow city code when it comes to putting projects out to bid, but no, there is no relation to the work plan and the implementation when it comes to price.

This amendment must be acknowledged by manually signing this amendment sheet and submitting it with the sealed bid documents.

All other terms, conditions, and specifications of the original Request for Proposal remain unchanged.

CITY OF FAIRBANKS

*Christina Rowlett*

---

Christina Rowlett  
Risk Manager/Purchasing Agent

ACKNOWLEDGEMENT

---

Signature

---

Date