CONSTRUCTION CONTRACT (AGREEMENT)

THIS AGREEMENT, made and entered into this day of, 20	023, by and between
	, hereinafter
(the official name, form of organization, and address of Contractor - if partnership, name of partners)	
called the "Contractor" and City of Fairbanks, 800 Cushman Street, Fairbanks, Alask	a 99701-4615,

hereinafter called the "Owner".

WITNESSETH THAT:

WHEREAS, pursuant to the invitation of the Owner, extended through an officially published "Advertisement for Bids," the Contractor did in accordance therewith, on the _____ day of _____, 2023, file with the Owner a Bid containing an offer which was invited by said notice; and

WHEREAS, the Owner has heretofore determined said offer was the lowest and best submitted:

NOW, THEREFORE, IT IS AGREED:

- <u>First</u>: That the Contractor shall comply in every way with the requirements of those certain specifications entitled: **POLARIS ANNEX DEMOLITION PROJECT**
- <u>Second</u>: That in consideration of faithful compliance with the terms and conditions of this Agreement the Owner shall pay to the Contractor, at the times and in the manner provided in said specifications, the total sum of:

(the basic contract price both in words and figures)

which sum is subject, however, to increase or decrease in such proportion as the quantities named in said proposal are so changed, all as in said specifications and proposal provided.

- <u>Fourth</u>: That the contract documents which are hereby made a part of this Agreement by actual attachment or by this reference thereto are as follows:
 - 1. The "Advertisement for Bids" being the invitation to submit a proposal;
 - 2. The Specifications named above by title;
 - 3. The Detailed Plans listed and described in said specifications, together with those which may be issued as supplements thereof; and
 - 4. The Bid of the Contractor, which was submitted on ______, 2023, the original or a conformed copy of which is hereto attached and marked "Exhibit A".

Third: That the time of completion is May 7, 2023. May 7, 2023, is substantial completion for the COF to occupy the site. Substantial completion being defined as construction / deconstruction at the site is 100% complete and the contractor has vacated the site. The contractor has time past this date for closeout submittal's regarding the waste stream off site.